

Tabulation of Bids

Report Date: 05/07/15

1 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Project Name: Convict Lake Road

Contractor	Responsive?	Base Schedule A	Option: X
Engineer's Estimate		\$3,529,400.00	\$240,000.00
CUTTING EDGE CONCRETE SERVICES, INC		\$4,044,090.00	\$251,085.00
Herback General Engineering, LLC		\$3,823,506.00	\$356,194.50
Hooker Creek, Inc		\$16,300,404.00	\$333,405.00
LB CIVIL CONSTRUCTION, INC		\$3,786,111.00	\$365,590.00
Leaders Contracting Inc.		\$4,312,465.49	\$387,534.50
SPANISH SPRINGS CONSTRUCTION, INC.		\$4,524,444.00	\$549,000.00

Contractor	Responsive?	Total Base Schedule A and Option(s): X
Engineer's Estimate		\$3,769,400.00
CUTTING EDGE CONCRETE SERVICES, INC		\$4,295,175.00
Herback General Engineering, LLC		\$4,179,700.50
Hooker Creek, Inc		\$16,633,809.00
LB CIVIL CONSTRUCTION, INC		\$4,151,701.00
Leaders Contracting Inc.		\$4,699,999.99
SPANISH SPRINGS CONSTRUCTION, INC.		\$5,073,444.00

Tabulation of Bids

Report Date: 05/07/15

2 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)
 Project Name: Convict Lake Road
 Solicitation No: DTFH6815B00005
 Division: Central Federal Lands
 State: CA County: Mono
 Federal Land: INYO National Forest

Schedule: A
 Schedule Type: Base

 Opened at: Lakewood
 Opened by: Joe Wilson
 Date: 05/06/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _____
 Title: _____
 Date: _____

Contract Awarded to: _____

Award Date: _____

Contractor	Comment	Bid Amount	Responsive
LB CIVIL CONSTRUCTION, INC 11585 Sorrento Valley Blvd. #104 San Diego, CA 92121		\$3,786,111.00	
Herback General Engineering, LLC 2531 Nowlin Road Minden, NV 89423		\$3,823,506.00	
CUTTING EDGE CONCRETE SERVICES, INC 18020 National Trails Highway Oro Grande, CA 92368		\$4,044,090.00	
Leaders Contracting Inc. 800 Farroll Rd. Suite B Grover Beach, CA 93433		\$4,312,465.49	
SPANISH SPRINGS CONSTRUCTION, INC. 2060 East Greg Street Sparks, NV 89431		\$4,524,444.00	
Hooker Creek, Inc 1015 Anderson Street Red Bluff, CA 96080		\$16,300,404.00	
Engineer's Estimate		\$3,529,400.00	

Tabulation of Bids

Report Date: 05/07/15

3 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0100	15101-0000	MOBILIZATION				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$235,000.00
		Herback General Engineering, LLC			Lump Sum	\$282,526.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$435,000.00
		Leaders Contracting Inc.			Lump Sum	\$723,668.09
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$240,008.00
		Hooker Creek, Inc			Lump Sum	\$380,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$421,455.00
A0110	15206-0000	SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE				
		LB CIVIL CONSTRUCTION, INC			\$300.00	\$20,700.00
		Herback General Engineering, LLC			\$36.00	\$2,484.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$250.00	\$17,250.00
		Leaders Contracting Inc.			\$442.00	\$30,498.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$200.00	\$13,800.00
		Hooker Creek, Inc			\$200.00	\$13,800.00
		Engineer's Estimate	69.00	STA	\$600.00	\$41,400.00
A0120	15210-3000	CENTERLINE, VERIFICATION AND STAKING				
		LB CIVIL CONSTRUCTION, INC			\$70.00	\$10,500.00
		Herback General Engineering, LLC			\$21.00	\$3,150.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$15,000.00
		Leaders Contracting Inc.			\$100.00	\$15,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$95.00	\$14,250.00
		Hooker Creek, Inc			\$95.00	\$14,250.00
		Engineer's Estimate	150.00	STA	\$140.00	\$21,000.00
A0130	15214-1000	SURVEY AND STAKING, BRIDGE				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$3,000.00
		Herback General Engineering, LLC			Lump Sum	\$785.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$10,000.00
		Leaders Contracting Inc.			Lump Sum	\$3,300.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$7,865.00
		Hooker Creek, Inc			Lump Sum	\$6,480.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
A0140	15214-2000	SURVEY AND STAKING, RETAINING WALL				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$6,000.00
		Herback General Engineering, LLC			Lump Sum	\$785.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$6,500.00
		Leaders Contracting Inc.			Lump Sum	\$12,700.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$5,000.00
		Hooker Creek, Inc			Lump Sum	\$12,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$21,000.00

Tabulation of Bids

Report Date: 05/07/15

4 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0150	15215-3000	SURVEY AND STAKING, DRAINAGE STRUCTURE				
		LB CIVIL CONSTRUCTION, INC			\$1,500.00	\$4,500.00
		Herback General Engineering, LLC			\$262.00	\$786.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,500.00	\$4,500.00
		Leaders Contracting Inc.			\$1,600.00	\$4,800.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,100.00	\$3,300.00
		Hooker Creek, Inc			\$2,800.00	\$8,400.00
		Engineer's Estimate	3	EACH	\$1,000.00	\$3,000.00
A0160	15216-2000	SURVEY AND STAKING, GRADE FINISHING STAKES				
		LB CIVIL CONSTRUCTION, INC			\$70.00	\$5,320.00
		Herback General Engineering, LLC			\$28.00	\$2,128.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$7,600.00
		Leaders Contracting Inc.			\$442.00	\$33,592.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$225.00	\$17,100.00
		Hooker Creek, Inc			\$120.00	\$9,120.00
		Engineer's Estimate	76.00	STA	\$250.00	\$19,000.00
A0170	15301-0000	CONTRACTOR QUALITY CONTROL				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$50,000.00
		Herback General Engineering, LLC			Lump Sum	\$7,920.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$65,000.00
		Leaders Contracting Inc.			Lump Sum	\$96,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$125,000.00
		Hooker Creek, Inc			Lump Sum	\$50,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$60,000.00
A0180	15401-0000	CONTRACTOR TESTING				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$60,000.00
		Herback General Engineering, LLC			Lump Sum	\$70,915.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$155,000.00
		Leaders Contracting Inc.			Lump Sum	\$51,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$110,000.00
		Hooker Creek, Inc			Lump Sum	\$75,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$90,000.00
A0190	15501-0000	CONSTRUCTION SCHEDULE				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$500.00
		Herback General Engineering, LLC			Lump Sum	\$4,100.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$10,000.00
		Leaders Contracting Inc.			Lump Sum	\$7,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$12,500.00
		Hooker Creek, Inc			Lump Sum	\$7,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00

Tabulation of Bids

Report Date: 05/07/15

5 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0200	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		LB CIVIL CONSTRUCTION, INC			\$4.00	\$19,320.00
		Herback General Engineering, LLC			\$6.50	\$31,395.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$5.50	\$26,565.00
		Leaders Contracting Inc.			\$3.25	\$15,697.50
		SPANISH SPRINGS CONSTRUCTION, INC.			\$6.50	\$31,395.00
		Hooker Creek, Inc			\$4.50	\$21,735.00
		Engineer's Estimate	4,830	LNFT	\$8.00	\$38,640.00
A0210	15705-1500	SOIL EROSION CONTROL, SEDIMENT WATTLE				
		LB CIVIL CONSTRUCTION, INC			\$3.00	\$2,400.00
		Herback General Engineering, LLC			\$5.25	\$4,200.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$10.00	\$8,000.00
		Leaders Contracting Inc.			\$11.00	\$8,800.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$8.50	\$6,800.00
		Hooker Creek, Inc			\$7.50	\$6,000.00
		Engineer's Estimate	800	LNFT	\$10.00	\$8,000.00
A0220	15706-1600	SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE				
		LB CIVIL CONSTRUCTION, INC			\$3,000.00	\$3,000.00
		Herback General Engineering, LLC			\$1,880.00	\$1,880.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$2,800.00	\$2,800.00
		Leaders Contracting Inc.			\$5,000.00	\$5,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$5,500.00	\$5,500.00
		Hooker Creek, Inc			\$2,600.00	\$2,600.00
		Engineer's Estimate	1	EACH	\$2,500.00	\$2,500.00
A0230	15802-0000	WATERING FOR DUST CONTROL				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$15,000.00
		Herback General Engineering, LLC			Lump Sum	\$38,044.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$75,000.00
		Leaders Contracting Inc.			Lump Sum	\$75,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$92,168.00
		Hooker Creek, Inc			Lump Sum	\$23,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$25,000.00
A0240	20101-0000	CLEARING AND GRUBBING				
		LB CIVIL CONSTRUCTION, INC			\$4,500.00	\$9,000.00
		Herback General Engineering, LLC			\$26,063.00	\$52,126.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$10,000.00	\$20,000.00
		Leaders Contracting Inc.			\$28,000.00	\$56,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$21,700.00	\$43,400.00
		Hooker Creek, Inc			\$9,700.00	\$19,400.00
		Engineer's Estimate	2.0	ACRE	\$5,000.00	\$10,000.00

Tabulation of Bids

Report Date: 05/07/15

6 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0250	20301-0100	REMOVAL OF BOLLARD				
		LB CIVIL CONSTRUCTION, INC			\$150.00	\$300.00
		Herback General Engineering, LLC			\$185.00	\$370.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$500.00	\$1,000.00
		Leaders Contracting Inc.			\$580.00	\$1,160.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$800.00	\$1,600.00
		Hooker Creek, Inc			\$310.00	\$620.00
		Engineer's Estimate	2	EACH	\$200.00	\$400.00
A0260	20301-0700	REMOVAL OF DELINEATOR (SNOWPOLE)				
		LB CIVIL CONSTRUCTION, INC			\$35.00	\$2,450.00
		Herback General Engineering, LLC			\$42.00	\$2,940.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$110.00	\$7,700.00
		Leaders Contracting Inc.			\$16.50	\$1,155.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$53.00	\$3,710.00
		Hooker Creek, Inc			\$61.00	\$4,270.00
		Engineer's Estimate	70	EACH	\$100.00	\$7,000.00
A0270	20301-1900	REMOVAL OF PIPE CULVERT				
		LB CIVIL CONSTRUCTION, INC			\$2,000.00	\$6,000.00
		Herback General Engineering, LLC			\$982.00	\$2,946.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$3,000.00	\$9,000.00
		Leaders Contracting Inc.			\$2,250.00	\$6,750.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,560.00	\$4,680.00
		Hooker Creek, Inc			\$610.00	\$1,830.00
		Engineer's Estimate	3	EACH	\$1,500.00	\$4,500.00
A0280	20301-2400	REMOVAL OF SIGN				
		LB CIVIL CONSTRUCTION, INC			\$150.00	\$6,750.00
		Herback General Engineering, LLC			\$51.00	\$2,295.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$120.00	\$5,400.00
		Leaders Contracting Inc.			\$90.00	\$4,050.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$155.00	\$6,975.00
		Hooker Creek, Inc			\$110.00	\$4,950.00
		Engineer's Estimate	45	EACH	\$100.00	\$4,500.00
A0290	20301-2700	REMOVAL OF STRUCTURE (TIMBER RETAINING WALLS)				
		LB CIVIL CONSTRUCTION, INC			\$6,000.00	\$18,000.00
		Herback General Engineering, LLC			\$5,515.00	\$16,545.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$2,500.00	\$7,500.00
		Leaders Contracting Inc.			\$10,500.00	\$31,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$5,000.00	\$15,000.00
		Hooker Creek, Inc			\$12,000.00	\$36,000.00
		Engineer's Estimate	3	EACH	\$10,000.00	\$30,000.00

Tabulation of Bids

Report Date: 05/07/15

7 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0300	20301-3400	REMOVAL OF WHEELSTOP				
		LB CIVIL CONSTRUCTION, INC			\$40.00	\$3,200.00
		Herback General Engineering, LLC			\$67.00	\$5,360.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$30.00	\$2,400.00
		Leaders Contracting Inc.			\$130.00	\$10,400.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$130.00	\$10,400.00
		Hooker Creek, Inc			\$49.00	\$3,920.00
		Engineer's Estimate	80	EACH	\$50.00	\$4,000.00
A0310	20301-3700	REMOVAL OF TERMINAL SECTION				
		LB CIVIL CONSTRUCTION, INC			\$600.00	\$2,400.00
		Herback General Engineering, LLC			\$1,220.00	\$4,880.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$500.00	\$2,000.00
		Leaders Contracting Inc.			\$550.00	\$2,200.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$605.00	\$2,420.00
		Hooker Creek, Inc			\$600.00	\$2,400.00
		Engineer's Estimate	4	EACH	\$1,000.00	\$4,000.00
A0320	20302-0200	REMOVAL OF CURB				
		LB CIVIL CONSTRUCTION, INC			\$25.00	\$1,250.00
		Herback General Engineering, LLC			\$17.00	\$850.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$40.00	\$2,000.00
		Leaders Contracting Inc.			\$96.00	\$4,800.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$36.00	\$1,800.00
		Hooker Creek, Inc			\$23.00	\$1,150.00
		Engineer's Estimate	50	LNFT	\$5.00	\$250.00
A0330	20302-1200	REMOVAL OF GUARDRAIL				
		LB CIVIL CONSTRUCTION, INC			\$20.00	\$1,100.00
		Herback General Engineering, LLC			\$22.00	\$1,210.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$25.00	\$1,375.00
		Leaders Contracting Inc.			\$14.00	\$770.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$20.00	\$1,100.00
		Hooker Creek, Inc			\$18.00	\$990.00
		Engineer's Estimate	55	LNFT	\$20.00	\$1,100.00
A0340	20302-2500	REMOVAL OF HANDRAIL				
		LB CIVIL CONSTRUCTION, INC			\$6.00	\$3,960.00
		Herback General Engineering, LLC			\$11.00	\$7,260.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$10.00	\$6,600.00
		Leaders Contracting Inc.			\$6.00	\$3,960.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$6.75	\$4,455.00
		Hooker Creek, Inc			\$3.50	\$2,310.00
		Engineer's Estimate	660	LNFT	\$7.00	\$4,620.00

Tabulation of Bids

Report Date: 05/07/15

8 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0350	20303-0300	REMOVAL OF CONCRETE				
		LB CIVIL CONSTRUCTION, INC			\$85.00	\$2,550.00
		Herback General Engineering, LLC			\$48.00	\$1,440.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$25.00	\$750.00
		Leaders Contracting Inc.			\$165.00	\$4,950.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$130.00	\$3,900.00
		Hooker Creek, Inc			\$56.00	\$1,680.00
		Engineer's Estimate	30	SQYD	\$30.00	\$900.00
A0360	20303-1600	REMOVAL OF PAVEMENT, ASPHALT				
		LB CIVIL CONSTRUCTION, INC			\$50.00	\$2,500.00
		Herback General Engineering, LLC			\$33.00	\$1,650.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$25.00	\$1,250.00
		Leaders Contracting Inc.			\$100.00	\$5,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$86.00	\$4,300.00
		Hooker Creek, Inc			\$45.00	\$2,250.00
		Engineer's Estimate	50	SQYD	\$7.00	\$350.00
A0370	20304-2000	REMOVAL OF BRIDGE				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$15,000.00
		Herback General Engineering, LLC			Lump Sum	\$16,650.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$27,000.00
		Leaders Contracting Inc.			Lump Sum	\$47,750.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$6,665.00
		Hooker Creek, Inc			Lump Sum	\$7,800.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
A0380	20402-0000	SUBEXCAVATION				
		LB CIVIL CONSTRUCTION, INC			\$60.00	\$8,400.00
		Herback General Engineering, LLC			\$220.00	\$30,800.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$200.00	\$28,000.00
		Leaders Contracting Inc.			\$200.00	\$28,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$160.00	\$22,400.00
		Hooker Creek, Inc			\$140.00	\$19,600.00
		Engineer's Estimate	140	CUYD	\$75.00	\$10,500.00
A0390	20420-0000	EMBANKMENT CONSTRUCTION				
		LB CIVIL CONSTRUCTION, INC			\$45.00	\$186,750.00
		Herback General Engineering, LLC			\$71.00	\$294,650.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$47.00	\$195,050.00
		Leaders Contracting Inc.			\$65.50	\$271,825.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$44.00	\$182,600.00
		Hooker Creek, Inc			\$43.00	\$178,450.00
		Engineer's Estimate	4,150	CUYD	\$50.00	\$207,500.00

Tabulation of Bids

Report Date: 05/07/15

9 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0400	20430-1000	SHOULDER, EXCAVATION				
		LB CIVIL CONSTRUCTION, INC			\$1.00	\$11,800.00
		Herback General Engineering, LLC			\$2.35	\$27,730.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$3.00	\$35,400.00
		Leaders Contracting Inc.			\$4.10	\$48,380.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$6.00	\$70,800.00
		Hooker Creek, Inc			\$3.50	\$41,300.00
		Engineer's Estimate	11,800	LNFT	\$3.00	\$35,400.00
A0410	20708-0000	GEOSYNTHETIC REINFORCEMENT				
		LB CIVIL CONSTRUCTION, INC			\$3.00	\$14,610.00
		Herback General Engineering, LLC			\$5.60	\$27,272.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$5.50	\$26,785.00
		Leaders Contracting Inc.			\$4.35	\$21,184.50
		SPANISH SPRINGS CONSTRUCTION, INC.			\$3.50	\$17,045.00
		Hooker Creek, Inc			\$6.50	\$31,655.00
		Engineer's Estimate	4,870	SQYD	\$4.00	\$19,480.00
A0420	20801-0000	STRUCTURE EXCAVATION				
		LB CIVIL CONSTRUCTION, INC			\$80.00	\$4,000.00
		Herback General Engineering, LLC			\$72.00	\$3,600.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$150.00	\$7,500.00
		Leaders Contracting Inc.			\$135.00	\$6,750.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$150.00	\$7,500.00
		Hooker Creek, Inc			\$92.00	\$4,600.00
		Engineer's Estimate	50	CUYD	\$150.00	\$7,500.00
A0430	20803-0000	STRUCTURAL BACKFILL				
		LB CIVIL CONSTRUCTION, INC			\$100.00	\$800.00
		Herback General Engineering, LLC			\$260.00	\$2,080.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$300.00	\$2,400.00
		Leaders Contracting Inc.			\$135.00	\$1,080.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$143.00	\$1,144.00
		Hooker Creek, Inc			\$180.00	\$1,440.00
		Engineer's Estimate	8	CUYD	\$125.00	\$1,000.00
A0440	25101-2000	PLACED RIPRAP, CLASS 2				
		LB CIVIL CONSTRUCTION, INC			\$300.00	\$4,800.00
		Herback General Engineering, LLC			\$383.00	\$6,128.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$200.00	\$3,200.00
		Leaders Contracting Inc.			\$725.00	\$11,600.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$490.00	\$7,840.00
		Hooker Creek, Inc			\$160.00	\$2,560.00
		Engineer's Estimate	16	CUYD	\$200.00	\$3,200.00

Tabulation of Bids

Report Date: 05/07/15

10 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0450	25126-0000	REMOVE AND RESET BOULDER				
		LB CIVIL CONSTRUCTION, INC			\$300.00	\$1,800.00
		Herback General Engineering, LLC			\$298.00	\$1,788.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$600.00	\$3,600.00
		Leaders Contracting Inc.			\$450.00	\$2,700.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$835.00	\$5,010.00
		Hooker Creek, Inc			\$200.00	\$1,200.00
		Engineer's Estimate	6	EACH	\$300.00	\$1,800.00
A0460	25201-0000	SPECIAL ROCK EMBANKMENT				
		LB CIVIL CONSTRUCTION, INC			\$350.00	\$35,000.00
		Herback General Engineering, LLC			\$388.00	\$38,800.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$250.00	\$25,000.00
		Leaders Contracting Inc.			\$125.54	\$12,554.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$220.00	\$22,000.00
		Hooker Creek, Inc			\$180.00	\$18,000.00
		Engineer's Estimate	100	CUYD	\$150.00	\$15,000.00
A0470	25210-0000	ROCKERY				
		LB CIVIL CONSTRUCTION, INC			\$275.00	\$126,500.00
		Herback General Engineering, LLC			\$493.00	\$226,780.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$600.00	\$276,000.00
		Leaders Contracting Inc.			\$430.00	\$197,800.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$655.00	\$301,300.00
		Hooker Creek, Inc			\$500.00	\$230,000.00
		Engineer's Estimate	460	SQYD	\$450.00	\$207,000.00
A0480	30305-3000	PULVERIZING, 6-INCH DEPTH				
		LB CIVIL CONSTRUCTION, INC			\$1,450.00	\$224,750.00
		Herback General Engineering, LLC			\$1,548.00	\$239,940.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$950.00	\$147,250.00
		Leaders Contracting Inc.			\$820.00	\$127,100.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,165.00	\$180,575.00
		Hooker Creek, Inc			\$1,300.00	\$201,500.00
		Engineer's Estimate	155	STA	\$750.00	\$116,250.00
A0490	30802-2000	ROADWAY AGGREGATE, METHOD 2				
		LB CIVIL CONSTRUCTION, INC			\$35.00	\$119,000.00
		Herback General Engineering, LLC			\$44.00	\$149,600.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$42.00	\$142,800.00
		Leaders Contracting Inc.			\$33.00	\$112,200.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$72.00	\$244,800.00
		Hooker Creek, Inc			\$43.00	\$146,200.00
		Engineer's Estimate	3,400	TON	\$50.00	\$170,000.00

Tabulation of Bids

Report Date: 05/07/15

11 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0500	40101-5600	SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL				
		LB CIVIL CONSTRUCTION, INC			\$185.00	\$1,535,500.00
		Herback General Engineering, LLC			\$147.00	\$1,220,100.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$147.00	\$1,220,100.00
		Leaders Contracting Inc.			\$157.00	\$1,303,100.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$167.00	\$1,386,100.00
		Hooker Creek, Inc			\$155.00	\$1,286,500.00
		Engineer's Estimate	8,300	TON	\$140.00	\$1,162,000.00
A0520	40105-3000	ANTISTRIP ADDITIVE, TYPE 3				
		LB CIVIL CONSTRUCTION, INC			\$700.00	\$59,500.00
		Herback General Engineering, LLC			\$623.00	\$52,955.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$650.00	\$55,250.00
		Leaders Contracting Inc.			\$1.00	\$85.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$710.00	\$60,350.00
		Hooker Creek, Inc			\$675.00	\$57,375.00
		Engineer's Estimate	85	TON	\$300.00	\$25,500.00
A0540	40920-1000	FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H				
		LB CIVIL CONSTRUCTION, INC			\$1,100.00	\$25,300.00
		Herback General Engineering, LLC			\$1,350.00	\$31,050.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,100.00	\$25,300.00
		Leaders Contracting Inc.			\$535.00	\$12,305.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$980.00	\$22,540.00
		Hooker Creek, Inc			\$1,050.00	\$24,150.00
		Engineer's Estimate	23	TON	\$400.00	\$9,200.00
A0550	41103-0000	PRIME COAT (METHOD 1)				
		LB CIVIL CONSTRUCTION, INC			\$1.00	\$50,500.00
		Herback General Engineering, LLC			\$1.00	\$50,500.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$0.65	\$32,825.00
		Leaders Contracting Inc.			\$0.45	\$22,725.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$0.65	\$32,825.00
		Hooker Creek, Inc			\$0.63	\$31,815.00
		Engineer's Estimate	50,500	SQYD	\$0.75	\$37,875.00

Tabulation of Bids

Report Date: 05/07/15

12 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0560	41105-0000	BLOTTER				
		LB CIVIL CONSTRUCTION, INC			\$100.00	\$5,000.00
		Herback General Engineering, LLC			\$48.30	\$2,415.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$5,000.00
		Leaders Contracting Inc.			\$100.00	\$5,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$128.00	\$6,400.00
		Hooker Creek, Inc			\$88.00	\$4,400.00
		Engineer's Estimate	50	TON	\$60.00	\$3,000.00
A0570	41201-1000	TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H				
		LB CIVIL CONSTRUCTION, INC			\$900.00	\$20,700.00
		Herback General Engineering, LLC			\$682.00	\$15,686.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$825.00	\$18,975.00
		Leaders Contracting Inc.			\$650.00	\$14,950.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$980.00	\$22,540.00
		Hooker Creek, Inc			\$840.00	\$19,320.00
		Engineer's Estimate	23	TON	\$900.00	\$20,700.00
A0580	55302-0200	PRECAST, PRESTRESSED CONCRETE SLABS, 36-INCH NON-VOIDED				
		LB CIVIL CONSTRUCTION, INC			\$800.00	\$74,400.00
		Herback General Engineering, LLC			\$831.00	\$77,283.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,000.00	\$93,000.00
		Leaders Contracting Inc.			\$905.00	\$84,165.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$670.00	\$62,310.00
		Hooker Creek, Inc			\$1,200.00	\$111,600.00
		Engineer's Estimate	93	LNFT	\$425.00	\$39,525.00
A0590	55401-1000	REINFORCING STEEL				
		LB CIVIL CONSTRUCTION, INC			\$3.00	\$6,000.00
		Herback General Engineering, LLC			\$3.00	\$6,000.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$3.60	\$7,200.00
		Leaders Contracting Inc.			\$3.50	\$7,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$5.60	\$11,200.00
		Hooker Creek, Inc			\$5.00	\$10,000.00
		Engineer's Estimate	2,000	LB	\$1.25	\$2,500.00
A0600	55601-0900	BRIDGE RAILING, STEEL (PEDESTRIAN)				
		LB CIVIL CONSTRUCTION, INC			\$350.00	\$39,200.00
		Herback General Engineering, LLC			\$305.00	\$34,160.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$300.00	\$33,600.00
		Leaders Contracting Inc.			\$425.00	\$47,600.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$455.00	\$50,960.00
		Hooker Creek, Inc			\$230.00	\$25,760.00
		Engineer's Estimate	112	LNFT	\$150.00	\$16,800.00

Tabulation of Bids

Report Date: 05/07/15

13 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0610	60101-0000	CONCRETE				
		LB CIVIL CONSTRUCTION, INC			\$4,000.00	\$48,000.00
		Herback General Engineering, LLC			\$3,142.00	\$37,704.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$2,200.00	\$26,400.00
		Leaders Contracting Inc.			\$2,300.00	\$27,600.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,100.00	\$13,200.00
		Hooker Creek, Inc			\$2,000.00	\$24,000.00
		Engineer's Estimate	12	CUYD	\$650.00	\$7,800.00
A0620	60201-0600	18-INCH PIPE CULVERT				
		LB CIVIL CONSTRUCTION, INC			\$120.00	\$1,200.00
		Herback General Engineering, LLC			\$218.00	\$2,180.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$250.00	\$2,500.00
		Leaders Contracting Inc.			\$340.00	\$3,400.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$195.00	\$1,950.00
		Hooker Creek, Inc			\$150.00	\$1,500.00
		Engineer's Estimate	10	LNFT	\$300.00	\$3,000.00
A0630	60201-0800	24-INCH PIPE CULVERT				
		LB CIVIL CONSTRUCTION, INC			\$140.00	\$15,400.00
		Herback General Engineering, LLC			\$163.00	\$17,930.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$175.00	\$19,250.00
		Leaders Contracting Inc.			\$107.00	\$11,770.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$85.00	\$9,350.00
		Hooker Creek, Inc			\$170.00	\$18,700.00
		Engineer's Estimate	110	LNFT	\$200.00	\$22,000.00
A0640	60202-0200	18-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT				
		LB CIVIL CONSTRUCTION, INC			\$160.00	\$6,400.00
		Herback General Engineering, LLC			\$132.00	\$5,280.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$200.00	\$8,000.00
		Leaders Contracting Inc.			\$138.00	\$5,520.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$123.00	\$4,920.00
		Hooker Creek, Inc			\$150.00	\$6,000.00
		Engineer's Estimate	40	LNFT	\$180.00	\$7,200.00
A0650	60210-0600	END SECTION FOR 18-INCH PIPE CULVERT				
		LB CIVIL CONSTRUCTION, INC			\$700.00	\$700.00
		Herback General Engineering, LLC			\$730.00	\$730.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$500.00	\$500.00
		Leaders Contracting Inc.			\$565.00	\$565.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$235.00	\$235.00
		Hooker Creek, Inc			\$320.00	\$320.00
		Engineer's Estimate	1	EACH	\$1,500.00	\$1,500.00

Tabulation of Bids

Report Date: 05/07/15

14 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0660	60210-0800	END SECTION FOR 24-INCH PIPE CULVERT				
		LB CIVIL CONSTRUCTION, INC			\$800.00	\$3,200.00
		Herback General Engineering, LLC			\$985.00	\$3,940.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$750.00	\$3,000.00
		Leaders Contracting Inc.			\$615.00	\$2,460.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$350.00	\$1,400.00
		Hooker Creek, Inc			\$370.00	\$1,480.00
		Engineer's Estimate	4	EACH	\$400.00	\$1,600.00
A0670	60211-0600	END SECTION FOR 18-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT				
		LB CIVIL CONSTRUCTION, INC			\$1,000.00	\$2,000.00
		Herback General Engineering, LLC			\$1,078.00	\$2,156.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$750.00	\$1,500.00
		Leaders Contracting Inc.			\$685.00	\$1,370.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$235.00	\$470.00
		Hooker Creek, Inc			\$370.00	\$740.00
		Engineer's Estimate	2	EACH	\$300.00	\$600.00
A0680	60405-0000	MANHOLE ADJUSTMENT				
		LB CIVIL CONSTRUCTION, INC			\$1,400.00	\$29,400.00
		Herback General Engineering, LLC			\$610.00	\$12,810.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,800.00	\$37,800.00
		Leaders Contracting Inc.			\$2,125.00	\$44,625.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,420.00	\$29,820.00
		Hooker Creek, Inc			\$1,500.00	\$31,500.00
		Engineer's Estimate	21	EACH	\$1,000.00	\$21,000.00
A0690	60901-1100	CURB, CONCRETE, 13-INCH DEPTH				
		LB CIVIL CONSTRUCTION, INC			\$35.00	\$16,100.00
		Herback General Engineering, LLC			\$50.00	\$23,000.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$45.00	\$20,700.00
		Leaders Contracting Inc.			\$22.50	\$10,350.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$45.00	\$20,700.00
		Hooker Creek, Inc			\$42.00	\$19,320.00
		Engineer's Estimate	460	LNFT	\$30.00	\$13,800.00
A0700	60915-1000	WHEELSTOP, CONCRETE				
		LB CIVIL CONSTRUCTION, INC			\$150.00	\$4,200.00
		Herback General Engineering, LLC			\$109.00	\$3,052.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$250.00	\$7,000.00
		Leaders Contracting Inc.			\$300.00	\$8,400.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$135.00	\$3,780.00
		Hooker Creek, Inc			\$100.00	\$2,800.00
		Engineer's Estimate	28	EACH	\$100.00	\$2,800.00

Tabulation of Bids

Report Date: 05/07/15

15 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0710	61501-0100	SIDEWALK, CONCRETE				
		LB CIVIL CONSTRUCTION, INC			\$180.00	\$2,520.00
		Herback General Engineering, LLC			\$219.00	\$3,066.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$1,400.00
		Leaders Contracting Inc.			\$520.00	\$7,280.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$420.00	\$5,880.00
		Hooker Creek, Inc			\$260.00	\$3,640.00
		Engineer's Estimate	14	SQYD	\$150.00	\$2,100.00
A0720	61504-1000	ACCESSIBILITY RAMP, CONCRETE				
		LB CIVIL CONSTRUCTION, INC			\$250.00	\$3,750.00
		Herback General Engineering, LLC			\$238.00	\$3,570.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$250.00	\$3,750.00
		Leaders Contracting Inc.			\$500.00	\$7,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$400.00	\$6,000.00
		Hooker Creek, Inc			\$320.00	\$4,800.00
		Engineer's Estimate	15	SQYD	\$120.00	\$1,800.00
A0730	61701-2000	GUARDRAIL SYSTEM G4, TYPE 4, CLASS B WOOD POSTS				
		LB CIVIL CONSTRUCTION, INC			\$250.00	\$26,750.00
		Herback General Engineering, LLC			\$45.00	\$4,815.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$75.00	\$8,025.00
		Leaders Contracting Inc.			\$38.50	\$4,119.50
		SPANISH SPRINGS CONSTRUCTION, INC.			\$240.00	\$25,680.00
		Hooker Creek, Inc			\$195.00	\$20,865.00
		Engineer's Estimate	107	LNFT	\$50.00	\$5,350.00
A0740	61702-0800	TERMINAL SECTION TYPE TANGENT				
		LB CIVIL CONSTRUCTION, INC			\$8,000.00	\$16,000.00
		Herback General Engineering, LLC			\$1,135.00	\$2,270.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$4,500.00	\$9,000.00
		Leaders Contracting Inc.			\$1,265.00	\$2,530.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$9,000.00	\$18,000.00
		Hooker Creek, Inc			\$7,290.00	\$14,580.00
		Engineer's Estimate	2	EACH	\$2,500.00	\$5,000.00
A0750	61703-2000	TERMINAL END, TYPE ROUND END SECTION				
		LB CIVIL CONSTRUCTION, INC			\$300.00	\$600.00
		Herback General Engineering, LLC			\$3,165.00	\$6,330.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$4,000.00	\$8,000.00
		Leaders Contracting Inc.			\$525.00	\$1,050.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$335.00	\$670.00
		Hooker Creek, Inc			\$270.00	\$540.00
		Engineer's Estimate	2	EACH	\$300.00	\$600.00

Tabulation of Bids

Report Date: 05/07/15

16 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0760	61704-4000	REPLACEMENT BLOCKOUT				
		LB CIVIL CONSTRUCTION, INC			\$60.00	\$720.00
		Herback General Engineering, LLC			\$163.00	\$1,956.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,500.00	\$18,000.00
		Leaders Contracting Inc.			\$55.00	\$660.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$67.00	\$804.00
		Hooker Creek, Inc			\$54.00	\$648.00
		Engineer's Estimate	12	EACH	\$30.00	\$360.00
A0770	61901-0550	FENCE, BARB-LESS WIRE				
		LB CIVIL CONSTRUCTION, INC			\$9.00	\$1,926.00
		Herback General Engineering, LLC			\$17.50	\$3,745.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$20.00	\$4,280.00
		Leaders Contracting Inc.			\$14.00	\$2,996.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$35.00	\$7,490.00
		Hooker Creek, Inc			\$168.00	\$35,952.00
		Engineer's Estimate	214	LNFT	\$25.00	\$5,350.00
A0780	61904-0000	BOLLARD POST				
		LB CIVIL CONSTRUCTION, INC			\$400.00	\$800.00
		Herback General Engineering, LLC			\$767.00	\$1,534.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,000.00	\$2,000.00
		Leaders Contracting Inc.			\$700.00	\$1,400.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$2,400.00	\$4,800.00
		Hooker Creek, Inc			\$1,200.00	\$2,400.00
		Engineer's Estimate	2	EACH	\$500.00	\$1,000.00
A0790	62201-0250	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY				
		LB CIVIL CONSTRUCTION, INC			\$140.00	\$5,600.00
		Herback General Engineering, LLC			\$106.00	\$4,240.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$130.00	\$5,200.00
		Leaders Contracting Inc.			\$280.00	\$11,200.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$160.00	\$6,400.00
		Hooker Creek, Inc			\$119.00	\$4,760.00
		Engineer's Estimate	40	HOUR	\$100.00	\$4,000.00
A0800	62201-0350	BACKHOE				
		LB CIVIL CONSTRUCTION, INC			\$140.00	\$5,600.00
		Herback General Engineering, LLC			\$157.00	\$6,280.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$120.00	\$4,800.00
		Leaders Contracting Inc.			\$150.00	\$6,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$165.00	\$6,600.00
		Hooker Creek, Inc			\$120.00	\$4,800.00
		Engineer's Estimate	40	HOUR	\$120.00	\$4,800.00

Tabulation of Bids

Report Date: 05/07/15

17 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0810	62201-0850	WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY				
		LB CIVIL CONSTRUCTION, INC			\$140.00	\$5,600.00
		Herback General Engineering, LLC			\$223.00	\$8,920.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$150.00	\$6,000.00
		Leaders Contracting Inc.			\$180.00	\$7,200.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$195.00	\$7,800.00
		Hooker Creek, Inc			\$165.00	\$6,600.00
		Engineer's Estimate	40	HOUR	\$160.00	\$6,400.00
A0820	62201-2850	MOTOR GRADER, 12 FOOT MINIMUM BLADE				
		LB CIVIL CONSTRUCTION, INC			\$160.00	\$6,400.00
		Herback General Engineering, LLC			\$220.00	\$8,800.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$175.00	\$7,000.00
		Leaders Contracting Inc.			\$170.00	\$6,800.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$225.00	\$9,000.00
		Hooker Creek, Inc			\$173.00	\$6,920.00
		Engineer's Estimate	40	HOUR	\$170.00	\$6,800.00
A0830	62201-3350	HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY				
		LB CIVIL CONSTRUCTION, INC			\$170.00	\$6,800.00
		Herback General Engineering, LLC			\$225.00	\$9,000.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$150.00	\$6,000.00
		Leaders Contracting Inc.			\$160.00	\$6,400.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$255.00	\$10,200.00
		Hooker Creek, Inc			\$166.00	\$6,640.00
		Engineer's Estimate	40	HOUR	\$180.00	\$7,200.00
A0840	62202-1000	MATERIALS TRANSFER VEHICLE				
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$30,000.00
		Herback General Engineering, LLC			Lump Sum	\$58,200.00
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$45,000.00
		Leaders Contracting Inc.			Lump Sum	\$17,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$41,400.00
		Hooker Creek, Inc			Lump Sum	\$25,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$50,000.00
A0850	62301-0000	GENERAL LABOR				
		LB CIVIL CONSTRUCTION, INC			\$70.00	\$2,800.00
		Herback General Engineering, LLC			\$87.00	\$3,480.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$4,000.00
		Leaders Contracting Inc.			\$69.00	\$2,760.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$90.00	\$3,600.00
		Hooker Creek, Inc			\$61.00	\$2,440.00
		Engineer's Estimate	40	HOUR	\$70.00	\$2,800.00

Tabulation of Bids

Report Date: 05/07/15

18 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0860	62302-0100	SPECIAL LABOR, SLOPE SCALING				
		LB CIVIL CONSTRUCTION, INC			\$90.00	\$2,160.00
		Herback General Engineering, LLC			\$160.00	\$3,840.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$400.00	\$9,600.00
		Leaders Contracting Inc.			\$530.00	\$12,720.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$330.00	\$7,920.00
		Hooker Creek, Inc			\$1,224.00	\$29,376.00
		Engineer's Estimate	24	HOUR	\$500.00	\$12,000.00
A0870	62302-1000	SPECIAL LABOR, HIRED TECHNICAL SERVICES				
		LB CIVIL CONSTRUCTION, INC			\$180.00	\$3,600.00
		Herback General Engineering, LLC			\$150.00	\$3,000.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$125.00	\$2,500.00
		Leaders Contracting Inc.			\$225.00	\$4,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$180.00	\$3,600.00
		Hooker Creek, Inc			\$200.00	\$4,000.00
		Engineer's Estimate	20	HOUR	\$120.00	\$2,400.00
A0880	62302-1100	SPECIAL LABOR, HIRED SURVEY SERVICES				
		LB CIVIL CONSTRUCTION, INC			\$200.00	\$8,000.00
		Herback General Engineering, LLC			\$150.00	\$6,000.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$175.00	\$7,000.00
		Leaders Contracting Inc.			\$210.00	\$8,400.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$240.00	\$9,600.00
		Hooker Creek, Inc			\$230.00	\$9,200.00
		Engineer's Estimate	40	HOUR	\$150.00	\$6,000.00
A0890	62511-2000	SEEDING, HYDRAULIC METHOD				
		LB CIVIL CONSTRUCTION, INC			\$2.50	\$17,375.00
		Herback General Engineering, LLC			\$0.65	\$4,517.50
		CUTTING EDGE CONCRETE SERVICES, INC			\$2.25	\$15,637.50
		Leaders Contracting Inc.			\$1.00	\$6,950.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1.40	\$9,730.00
		Hooker Creek, Inc			\$1.00	\$6,950.00
		Engineer's Estimate	6,950	SQYD	\$3.00	\$20,850.00
A0900	62516-2000	MULCHING, HYDRAULIC METHOD				
		LB CIVIL CONSTRUCTION, INC			\$1.00	\$6,950.00
		Herback General Engineering, LLC			\$0.65	\$4,517.50
		CUTTING EDGE CONCRETE SERVICES, INC			\$2.25	\$15,637.50
		Leaders Contracting Inc.			\$1.80	\$12,510.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$2.50	\$17,375.00
		Hooker Creek, Inc			\$1.80	\$12,510.00
		Engineer's Estimate	6,950	SQYD	\$1.00	\$6,950.00

Tabulation of Bids

Report Date: 05/07/15

19 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0910	63301-0000	SIGN SYSTEM				
		LB CIVIL CONSTRUCTION, INC			\$170.00	\$9,350.00
		Herback General Engineering, LLC			\$530.00	\$29,150.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$500.00	\$27,500.00
		Leaders Contracting Inc.			\$310.00	\$17,050.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$580.00	\$31,900.00
		Hooker Creek, Inc			\$600.00	\$33,000.00
		Engineer's Estimate	55	EACH	\$400.00	\$22,000.00
A0920	63308-0000	OBJECT MARKER				
		LB CIVIL CONSTRUCTION, INC			\$75.00	\$450.00
		Herback General Engineering, LLC			\$109.00	\$654.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$120.00	\$720.00
		Leaders Contracting Inc.			\$61.00	\$366.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$120.00	\$720.00
		Hooker Creek, Inc			\$84.00	\$504.00
		Engineer's Estimate	6	EACH	\$100.00	\$600.00
A0930	63309-0200	DELINEATOR, TYPE 2				
		LB CIVIL CONSTRUCTION, INC			\$85.00	\$5,950.00
		Herback General Engineering, LLC			\$71.00	\$4,970.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$7,000.00
		Leaders Contracting Inc.			\$55.25	\$3,867.50
		SPANISH SPRINGS CONSTRUCTION, INC.			\$78.00	\$5,460.00
		Hooker Creek, Inc			\$82.00	\$5,740.00
		Engineer's Estimate	70	EACH	\$75.00	\$5,250.00
A0940	63309-1000	DELINEATOR, TYPE SNOWPOLE				
		LB CIVIL CONSTRUCTION, INC			\$95.00	\$6,650.00
		Herback General Engineering, LLC			\$47.00	\$3,290.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$7,000.00
		Leaders Contracting Inc.			\$78.00	\$5,460.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$52.00	\$3,640.00
		Hooker Creek, Inc			\$95.00	\$6,650.00
		Engineer's Estimate	70	EACH	\$70.00	\$4,900.00
A0950	63316-1000	REMOVE AND RESET SIGN				
		LB CIVIL CONSTRUCTION, INC			\$300.00	\$3,600.00
		Herback General Engineering, LLC			\$585.00	\$7,020.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$300.00	\$3,600.00
		Leaders Contracting Inc.			\$165.00	\$1,980.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$610.00	\$7,320.00
		Hooker Creek, Inc			\$360.00	\$4,320.00
		Engineer's Estimate	12	EACH	\$250.00	\$3,000.00

Tabulation of Bids

Report Date: 05/07/15

20 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0960	63402-0300	PAVEMENT MARKINGS, TYPE B, SOLID				
		LB CIVIL CONSTRUCTION, INC			\$1,200.00	\$19,200.00
		Herback General Engineering, LLC			\$872.00	\$13,952.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$2,600.00	\$41,600.00
		Leaders Contracting Inc.			\$806.50	\$12,904.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,090.00	\$17,440.00
		Hooker Creek, Inc			\$765.00	\$12,240.00
		Engineer's Estimate	16.0	MILE	\$500.00	\$8,000.00
A0970	63402-0400	PAVEMENT MARKINGS, TYPE B, BROKEN				
		LB CIVIL CONSTRUCTION, INC			\$900.00	\$540.00
		Herback General Engineering, LLC			\$327.00	\$196.20
		CUTTING EDGE CONCRETE SERVICES, INC			\$3,000.00	\$1,800.00
		Leaders Contracting Inc.			\$806.50	\$483.90
		SPANISH SPRINGS CONSTRUCTION, INC.			\$425.00	\$255.00
		Hooker Creek, Inc			\$765.00	\$459.00
		Engineer's Estimate	0.6	MILE	\$2,000.00	\$1,200.00
A0980	63403-0800	PAVEMENT MARKINGS, TYPE H				
		LB CIVIL CONSTRUCTION, INC			\$6.00	\$6,900.00
		Herback General Engineering, LLC			\$13.10	\$15,065.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$3.50	\$4,025.00
		Leaders Contracting Inc.			\$5.80	\$6,670.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$16.00	\$18,400.00
		Hooker Creek, Inc			\$5.50	\$6,325.00
		Engineer's Estimate	1,150	SQFT	\$15.00	\$17,250.00
A0990	63405-3250	PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY SYMBOL				
		LB CIVIL CONSTRUCTION, INC			\$350.00	\$1,750.00
		Herback General Engineering, LLC			\$323.00	\$1,615.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$750.00	\$3,750.00
		Leaders Contracting Inc.			\$331.50	\$1,657.50
		SPANISH SPRINGS CONSTRUCTION, INC.			\$400.00	\$2,000.00
		Hooker Creek, Inc			\$315.00	\$1,575.00
		Engineer's Estimate	5	EACH	\$125.00	\$625.00
A1000	63502-0500	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2				
		LB CIVIL CONSTRUCTION, INC			\$60.00	\$1,800.00
		Herback General Engineering, LLC			\$112.00	\$3,360.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$150.00	\$4,500.00
		Leaders Contracting Inc.			\$145.00	\$4,350.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$265.00	\$7,950.00
		Hooker Creek, Inc			\$64.00	\$1,920.00
		Engineer's Estimate	30	EACH	\$95.00	\$2,850.00

Tabulation of Bids

Report Date: 05/07/15

21 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1010	63502-0600	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		LB CIVIL CONSTRUCTION, INC			\$140.00	\$280.00
		Herback General Engineering, LLC			\$572.00	\$1,144.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$350.00	\$700.00
		Leaders Contracting Inc.			\$175.00	\$350.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,320.00	\$2,640.00
		Hooker Creek, Inc			\$160.00	\$320.00
		Engineer's Estimate	2	EACH	\$250.00	\$500.00
A1020	63502-1200	TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 28-INCH				
		LB CIVIL CONSTRUCTION, INC			\$40.00	\$4,000.00
		Herback General Engineering, LLC			\$83.00	\$8,300.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$45.00	\$4,500.00
		Leaders Contracting Inc.			\$25.00	\$2,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$240.00	\$24,000.00
		Hooker Creek, Inc			\$24.00	\$2,400.00
		Engineer's Estimate	100	EACH	\$35.00	\$3,500.00
A1030	63502-1600	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B				
		LB CIVIL CONSTRUCTION, INC			\$120.00	\$1,200.00
		Herback General Engineering, LLC			\$263.00	\$2,630.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$125.00	\$1,250.00
		Leaders Contracting Inc.			\$72.00	\$720.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$175.00	\$1,750.00
		Hooker Creek, Inc			\$26.00	\$260.00
		Engineer's Estimate	10	EACH	\$110.00	\$1,100.00
A1040	63502-2000	TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN				
		LB CIVIL CONSTRUCTION, INC			\$4,000.00	\$4,000.00
		Herback General Engineering, LLC			\$7,170.00	\$7,170.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$8,500.00	\$8,500.00
		Leaders Contracting Inc.			\$9,000.00	\$9,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$7,125.00	\$7,125.00
		Hooker Creek, Inc			\$14,000.00	\$14,000.00
		Engineer's Estimate	1	EACH	\$10,000.00	\$10,000.00
A1050	63503-0400	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER				
		LB CIVIL CONSTRUCTION, INC			\$60.00	\$6,000.00
		Herback General Engineering, LLC			\$92.00	\$9,200.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$35.00	\$3,500.00
		Leaders Contracting Inc.			\$110.00	\$11,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$100.00	\$10,000.00
		Hooker Creek, Inc			\$41.00	\$4,100.00
		Engineer's Estimate	100	LNFT	\$60.00	\$6,000.00

Tabulation of Bids

Report Date: 05/07/15

22 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1060	63503-1000	TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE				
		LB CIVIL CONSTRUCTION, INC			\$5.00	\$5,500.00
		Herback General Engineering, LLC			\$5.93	\$6,523.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$5.60	\$6,160.00
		Leaders Contracting Inc.			\$4.75	\$5,225.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$6.20	\$6,820.00
		Hooker Creek, Inc			\$5.50	\$6,050.00
		Engineer's Estimate	1,100	LNFT	\$5.00	\$5,500.00
A1070	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		LB CIVIL CONSTRUCTION, INC			\$5.00	\$2,500.00
		Herback General Engineering, LLC			\$33.00	\$16,500.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$25.00	\$12,500.00
		Leaders Contracting Inc.			\$20.00	\$10,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$78.00	\$39,000.00
		Hooker Creek, Inc			\$37.00	\$18,500.00
		Engineer's Estimate	500	SQFT	\$25.00	\$12,500.00
A1080	63505-1000	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS				
		LB CIVIL CONSTRUCTION, INC			\$900.00	\$28,080.00
		Herback General Engineering, LLC			\$734.00	\$22,900.80
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,900.00	\$59,280.00
		Leaders Contracting Inc.			\$285.00	\$8,892.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,100.00	\$34,320.00
		Hooker Creek, Inc			\$900.00	\$28,080.00
		Engineer's Estimate	31.2	MILE	\$600.00	\$18,720.00
A1090	63506-0500	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		LB CIVIL CONSTRUCTION, INC			\$63.00	\$69,300.00
		Herback General Engineering, LLC			\$87.00	\$95,700.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$75.00	\$82,500.00
		Leaders Contracting Inc.			\$70.00	\$77,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$87.00	\$95,700.00
		Hooker Creek, Inc			\$70.00	\$77,000.00
		Engineer's Estimate	1,100	HOUR	\$70.00	\$77,000.00
A1100	63506-0600	TEMPORARY TRAFFIC CONTROL, PILOT CAR				
		LB CIVIL CONSTRUCTION, INC			\$85.00	\$42,500.00
		Herback General Engineering, LLC			\$95.00	\$47,500.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$50,000.00
		Leaders Contracting Inc.			\$88.50	\$44,250.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$110.00	\$55,000.00
		Hooker Creek, Inc			\$95.00	\$47,500.00
		Engineer's Estimate	500	HOUR	\$80.00	\$40,000.00

Tabulation of Bids

Report Date: 05/07/15

23 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: A

Project Name: Convict Lake Road

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1110	64603-2100	FIXTURE, STAIRWAY				
		LB CIVIL CONSTRUCTION, INC			\$12,000.00	\$24,000.00
		Herback General Engineering, LLC			\$8,833.00	\$17,666.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$7,600.00	\$15,200.00
		Leaders Contracting Inc.			\$18,000.00	\$36,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$25,500.00	\$51,000.00
		Hooker Creek, Inc			\$6,800.00	\$13,600.00
		Engineer's Estimate	2	EACH	\$7,000.00	\$14,000.00
A1120	64604-1000	FIXTURE, HANDRAIL				
		LB CIVIL CONSTRUCTION, INC			\$300.00	\$198,000.00
		Herback General Engineering, LLC			\$220.00	\$145,200.00
		CUTTING EDGE CONCRETE SERVICES, INC			\$110.00	\$72,600.00
		Leaders Contracting Inc.			\$310.00	\$204,600.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$455.00	\$300,300.00
		Hooker Creek, Inc			\$19,000.00	\$12,540,000.00
		Engineer's Estimate	660	LNFT	\$125.00	\$82,500.00
Total Schedule - All Items						
		LB CIVIL CONSTRUCTION, INC				\$3,786,111.00
		Herback General Engineering, LLC				\$3,823,506.00
		CUTTING EDGE CONCRETE SERVICES, INC				\$4,044,090.00
		Leaders Contracting Inc.				\$4,312,465.49
		SPANISH SPRINGS CONSTRUCTION, INC.				\$4,524,444.00
		Hooker Creek, Inc				\$16,300,404.00
		Engineer's Estimate				\$3,529,400.00

Tabulation of Bids

Report Date: 05/07/15

24 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)
Project Name: Convict Lake Road
Solicitation No: DTFH6815B00005
Division: Central Federal Lands
State: CA County: Mono
Federal Land: INYO National Forest

Schedule: X
Schedule Type: Options

Opened at: Lakewood
Opened by: Joe Wilson
Date: 05/06/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _____
Title: _____
Date: _____

Contract Awarded to: _____

Award Date: _____

Contractor	Comment	Bid Amount	Responsive
CUTTING EDGE CONCRETE SERVICES, INC 18020 National Trails Highway Oro Grande, CA 92368		\$251,085.00	
Hooker Creek, Inc 1015 Anderson Street Red Bluff, CA 96080		\$333,405.00	
Herback General Engineering, LLC 2531 Nowlin Road Minden, NV 89423		\$356,194.50	
LB CIVIL CONSTRUCTION, INC 11585 Sorrento Valley Blvd. #104 San Diego, CA 92121		\$365,590.00	
Leaders Contracting Inc. 800 Farroll Rd. Suite B Grover Beach, CA 93433		\$387,534.50	
SPANISH SPRINGS CONSTRUCTION, INC. 2060 East Greg Street Sparks, NV 89431		\$549,000.00	
Engineer's Estimate		\$240,000.00	

Tabulation of Bids

Report Date: 05/07/15

25 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: X

Project Name: Convict Lake Road

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
X0100	15101-0000	MOBILIZATION				
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$15,000.00
		Hooker Creek, Inc			Lump Sum	\$19,000.00
		Herback General Engineering, LLC			Lump Sum	\$11,210.00
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$2,000.00
		Leaders Contracting Inc.			Lump Sum	\$1,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$40,785.00
Engineer's Estimate	ALL		LPSM	Lump Sum	\$27,085.00	
X0200	15206-0000	SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE				
		CUTTING EDGE CONCRETE SERVICES, INC			\$250.00	\$2,000.00
		Hooker Creek, Inc			\$420.00	\$3,360.00
		Herback General Engineering, LLC			\$272.00	\$2,176.00
		LB CIVIL CONSTRUCTION, INC			\$250.00	\$2,000.00
		Leaders Contracting Inc.			\$442.00	\$3,536.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$595.00	\$4,760.00
Engineer's Estimate	8.00		STA	\$600.00	\$4,800.00	
X0300	15210-3000	CENTERLINE, VERIFICATION AND STAKING				
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$1,100.00
		Hooker Creek, Inc			\$98.00	\$1,078.00
		Herback General Engineering, LLC			\$272.00	\$2,992.00
		LB CIVIL CONSTRUCTION, INC			\$70.00	\$770.00
		Leaders Contracting Inc.			\$100.00	\$1,100.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$360.00	\$3,960.00
Engineer's Estimate	11.00		STA	\$140.00	\$1,540.00	
X0400	15215-3000	SURVEY AND STAKING, DRAINAGE STRUCTURE				
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,000.00	\$7,000.00
		Hooker Creek, Inc			\$760.00	\$5,320.00
		Herback General Engineering, LLC			\$600.00	\$4,200.00
		LB CIVIL CONSTRUCTION, INC			\$1,000.00	\$7,000.00
		Leaders Contracting Inc.			\$1,600.00	\$11,200.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$735.00	\$5,145.00
Engineer's Estimate	7		EACH	\$1,000.00	\$7,000.00	
X0500	15216-2000	SURVEY AND STAKING, GRADE FINISHING STAKES				
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$1,500.00
		Hooker Creek, Inc			\$435.00	\$6,525.00
		Herback General Engineering, LLC			\$272.00	\$4,080.00
		LB CIVIL CONSTRUCTION, INC			\$250.00	\$3,750.00
		Leaders Contracting Inc.			\$442.00	\$6,630.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$400.00	\$6,000.00
Engineer's Estimate	15.00		STA	\$250.00	\$3,750.00	

Tabulation of Bids

Report Date: 05/07/15

26 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: X

Project Name: Convict Lake Road

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
X0600	15301-0000	CONTRACTOR QUALITY CONTROL				
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$20,000.00
		Hooker Creek, Inc			Lump Sum	\$10,000.00
		Herback General Engineering, LLC			Lump Sum	\$2,810.00
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$6,000.00
		Leaders Contracting Inc.			Lump Sum	\$19,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$12,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
X0700	15401-0000	CONTRACTOR TESTING				
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$25,000.00
		Hooker Creek, Inc			Lump Sum	\$23,000.00
		Herback General Engineering, LLC			Lump Sum	\$28,365.00
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$6,000.00
		Leaders Contracting Inc.			Lump Sum	\$9,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$9,600.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00
X0800	15501-0000	CONSTRUCTION SCHEDULE				
		CUTTING EDGE CONCRETE SERVICES, INC			Lump Sum	\$1,000.00
		Hooker Creek, Inc			Lump Sum	\$1,500.00
		Herback General Engineering, LLC			Lump Sum	\$2,300.00
		LB CIVIL CONSTRUCTION, INC			Lump Sum	\$500.00
		Leaders Contracting Inc.			Lump Sum	\$2,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			Lump Sum	\$5,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
X0900	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		CUTTING EDGE CONCRETE SERVICES, INC			\$5.50	\$4,125.00
		Hooker Creek, Inc			\$4.50	\$3,375.00
		Herback General Engineering, LLC			\$5.48	\$4,110.00
		LB CIVIL CONSTRUCTION, INC			\$4.00	\$3,000.00
		Leaders Contracting Inc.			\$7.00	\$5,250.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$6.50	\$4,875.00
		Engineer's Estimate	750	LNFT	\$8.00	\$6,000.00
X1000	15705-1500	SOIL EROSION CONTROL, SEDIMENT WATTLE				
		CUTTING EDGE CONCRETE SERVICES, INC			\$10.00	\$2,100.00
		Hooker Creek, Inc			\$9.00	\$1,890.00
		Herback General Engineering, LLC			\$5.25	\$1,102.50
		LB CIVIL CONSTRUCTION, INC			\$3.00	\$630.00
		Leaders Contracting Inc.			\$11.00	\$2,310.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$8.50	\$1,785.00
		Engineer's Estimate	210	LNFT	\$10.00	\$2,100.00

Tabulation of Bids

Report Date: 05/07/15

27 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: X

Project Name: Convict Lake Road

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
X1100	20101-0000	CLEARING AND GRUBBING				
		CUTTING EDGE CONCRETE SERVICES, INC			\$10,000.00	\$3,000.00
		Hooker Creek, Inc			\$26,000.00	\$7,800.00
		Herback General Engineering, LLC			\$47,025.00	\$14,107.50
		LB CIVIL CONSTRUCTION, INC			\$15,000.00	\$4,500.00
		Leaders Contracting Inc.			\$57,300.00	\$17,190.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$81,750.00	\$24,525.00
Engineer's Estimate	0.3		ACRE	\$5,000.00	\$1,500.00	
X1200	20301-0080	REMOVAL OF BENCH				
		CUTTING EDGE CONCRETE SERVICES, INC			\$250.00	\$2,000.00
		Hooker Creek, Inc			\$160.00	\$1,280.00
		Herback General Engineering, LLC			\$380.00	\$3,040.00
		LB CIVIL CONSTRUCTION, INC			\$250.00	\$2,000.00
		Leaders Contracting Inc.			\$165.00	\$1,320.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$420.00	\$3,360.00
Engineer's Estimate	8		EACH	\$250.00	\$2,000.00	
X1300	20301-1900	REMOVAL OF PIPE CULVERT				
		CUTTING EDGE CONCRETE SERVICES, INC			\$2,000.00	\$14,000.00
		Hooker Creek, Inc			\$620.00	\$4,340.00
		Herback General Engineering, LLC			\$746.00	\$5,222.00
		LB CIVIL CONSTRUCTION, INC			\$1,800.00	\$12,600.00
		Leaders Contracting Inc.			\$190.00	\$1,330.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,420.00	\$9,940.00
Engineer's Estimate	7		EACH	\$1,500.00	\$10,500.00	
X1400	20302-0200	REMOVAL OF CURB				
		CUTTING EDGE CONCRETE SERVICES, INC			\$40.00	\$4,000.00
		Hooker Creek, Inc			\$25.00	\$2,500.00
		Herback General Engineering, LLC			\$11.00	\$1,100.00
		LB CIVIL CONSTRUCTION, INC			\$25.00	\$2,500.00
		Leaders Contracting Inc.			\$55.00	\$5,500.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$70.00	\$7,000.00
Engineer's Estimate	100		LNFT	\$5.00	\$500.00	
X1500	20303-1600	REMOVAL OF PAVEMENT, ASPHALT				
		CUTTING EDGE CONCRETE SERVICES, INC			\$12.00	\$8,040.00
		Hooker Creek, Inc			\$12.00	\$8,040.00
		Herback General Engineering, LLC			\$25.00	\$16,750.00
		LB CIVIL CONSTRUCTION, INC			\$25.00	\$16,750.00
		Leaders Contracting Inc.			\$30.00	\$20,100.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$50.00	\$33,500.00
Engineer's Estimate	670		SQYD	\$7.00	\$4,690.00	

Tabulation of Bids

Report Date: 05/07/15

28 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: X

Project Name: Convict Lake Road

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
X1600	20420-0000	EMBANKMENT CONSTRUCTION				
		CUTTING EDGE CONCRETE SERVICES, INC			\$47.00	\$3,760.00
		Hooker Creek, Inc			\$170.00	\$13,600.00
		Herback General Engineering, LLC			\$68.00	\$5,440.00
		LB CIVIL CONSTRUCTION, INC			\$165.00	\$13,200.00
		Leaders Contracting Inc.			\$800.00	\$64,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$255.00	\$20,400.00
		Engineer's Estimate	80		CUYD	\$50.00
X1700	20708-0000	GEOSYNTHETIC REINFORCEMENT				
		CUTTING EDGE CONCRETE SERVICES, INC			\$5.50	\$2,310.00
		Hooker Creek, Inc			\$6.00	\$2,520.00
		Herback General Engineering, LLC			\$5.65	\$2,373.00
		LB CIVIL CONSTRUCTION, INC			\$3.00	\$1,260.00
		Leaders Contracting Inc.			\$10.00	\$4,200.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$5.25	\$2,205.00
		Engineer's Estimate	420		SQYD	\$4.00
X1800	21101-2000	ROADWAY OBLITERATION, METHOD 2				
		CUTTING EDGE CONCRETE SERVICES, INC			\$25.00	\$2,000.00
		Hooker Creek, Inc			\$21.00	\$1,680.00
		Herback General Engineering, LLC			\$8.15	\$652.00
		LB CIVIL CONSTRUCTION, INC			\$45.00	\$3,600.00
		Leaders Contracting Inc.			\$76.25	\$6,100.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$130.00	\$10,400.00
		Engineer's Estimate	80		SQYD	\$10.00
X1900	25101-2000	PLACED RIPRAP, CLASS 2				
		CUTTING EDGE CONCRETE SERVICES, INC			\$200.00	\$5,000.00
		Hooker Creek, Inc			\$350.00	\$8,750.00
		Herback General Engineering, LLC			\$300.00	\$7,500.00
		LB CIVIL CONSTRUCTION, INC			\$350.00	\$8,750.00
		Leaders Contracting Inc.			\$510.00	\$12,750.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$205.00	\$5,125.00
		Engineer's Estimate	25		CUYD	\$200.00
X2000	25125-0000	BOULDER				
		CUTTING EDGE CONCRETE SERVICES, INC			\$500.00	\$2,000.00
		Hooker Creek, Inc			\$170.00	\$680.00
		Herback General Engineering, LLC			\$436.00	\$1,744.00
		LB CIVIL CONSTRUCTION, INC			\$450.00	\$1,800.00
		Leaders Contracting Inc.			\$335.00	\$1,340.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$1,210.00	\$4,840.00
		Engineer's Estimate	4		EACH	\$350.00

Tabulation of Bids

Report Date: 05/07/15

29 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: X

Project Name: Convict Lake Road

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
X2100	25210-0000	ROCKERY				
		CUTTING EDGE CONCRETE SERVICES, INC			\$710.00	\$28,400.00
		Hooker Creek, Inc			\$460.00	\$18,400.00
		Herback General Engineering, LLC			\$425.00	\$17,000.00
		LB CIVIL CONSTRUCTION, INC			\$285.00	\$11,400.00
		Leaders Contracting Inc.			\$805.00	\$32,200.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$475.00	\$19,000.00
		Engineer's Estimate	40	SQYD	\$450.00	\$18,000.00
X2200	30802-2000	ROADWAY AGGREGATE, METHOD 2				
		CUTTING EDGE CONCRETE SERVICES, INC			\$42.00	\$5,460.00
		Hooker Creek, Inc			\$120.00	\$15,600.00
		Herback General Engineering, LLC			\$81.50	\$10,595.00
		LB CIVIL CONSTRUCTION, INC			\$50.00	\$6,500.00
		Leaders Contracting Inc.			\$185.00	\$24,050.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$120.00	\$15,600.00
		Engineer's Estimate	130	TON	\$50.00	\$6,500.00
X2300	40401-0000	MINOR HOT ASPHALT CONCRETE				
		CUTTING EDGE CONCRETE SERVICES, INC			\$150.00	\$28,500.00
		Hooker Creek, Inc			\$294.00	\$55,860.00
		Herback General Engineering, LLC			\$253.00	\$48,070.00
		LB CIVIL CONSTRUCTION, INC			\$400.00	\$76,000.00
		Leaders Contracting Inc.			\$216.00	\$41,040.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$255.00	\$48,450.00
		Engineer's Estimate	190	TON	\$200.00	\$38,000.00
X2400	40920-1000	FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H				
		CUTTING EDGE CONCRETE SERVICES, INC			\$1,100.00	\$550.00
		Hooker Creek, Inc			\$6,300.00	\$3,150.00
		Herback General Engineering, LLC			\$1,350.00	\$675.00
		LB CIVIL CONSTRUCTION, INC			\$7,000.00	\$3,500.00
		Leaders Contracting Inc.			\$550.00	\$275.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$2,610.00	\$1,305.00
		Engineer's Estimate	0.5	TON	\$400.00	\$200.00
X2500	60201-0400	12-INCH PIPE CULVERT				
		CUTTING EDGE CONCRETE SERVICES, INC			\$125.00	\$16,250.00
		Hooker Creek, Inc			\$130.00	\$16,900.00
		Herback General Engineering, LLC			\$114.00	\$14,820.00
		LB CIVIL CONSTRUCTION, INC			\$120.00	\$15,600.00
		Leaders Contracting Inc.			\$81.25	\$10,562.50
		SPANISH SPRINGS CONSTRUCTION, INC.			\$125.00	\$16,250.00
		Engineer's Estimate	130	LNFT	\$125.00	\$16,250.00

Tabulation of Bids

Report Date: 05/07/15

30 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: X

Project Name: Convict Lake Road

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
X2600	60210-0400	END SECTION FOR 12-INCH PIPE CULVERT				
		CUTTING EDGE CONCRETE SERVICES, INC			\$500.00	\$7,000.00
		Hooker Creek, Inc			\$220.00	\$3,080.00
		Herback General Engineering, LLC			\$665.00	\$9,310.00
		LB CIVIL CONSTRUCTION, INC			\$400.00	\$5,600.00
		Leaders Contracting Inc.			\$900.00	\$12,600.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$150.00	\$2,100.00
Engineer's Estimate		14	EACH	\$400.00	\$5,600.00	
X2700	60901-8000	CURB, TIMBER (EDGING)				
		CUTTING EDGE CONCRETE SERVICES, INC			\$20.00	\$2,200.00
		Hooker Creek, Inc			\$25.00	\$2,750.00
		Herback General Engineering, LLC			\$28.65	\$3,151.50
		LB CIVIL CONSTRUCTION, INC			\$35.00	\$3,850.00
		Leaders Contracting Inc.			\$52.00	\$5,720.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$84.00	\$9,240.00
Engineer's Estimate		110	LNFT	\$10.00	\$1,100.00	
X2800	60901-8000	CURB, TIMBER (STABILIZATION)				
		CUTTING EDGE CONCRETE SERVICES, INC			\$15.00	\$12,750.00
		Hooker Creek, Inc			\$71.00	\$60,350.00
		Herback General Engineering, LLC			\$124.00	\$105,400.00
		LB CIVIL CONSTRUCTION, INC			\$135.00	\$114,750.00
		Leaders Contracting Inc.			\$36.00	\$30,600.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$190.00	\$161,500.00
Engineer's Estimate		850	LNFT	\$20.00	\$17,000.00	
X2900	62301-0000	GENERAL LABOR				
		CUTTING EDGE CONCRETE SERVICES, INC			\$100.00	\$2,000.00
		Hooker Creek, Inc			\$61.00	\$1,220.00
		Herback General Engineering, LLC			\$87.00	\$1,740.00
		LB CIVIL CONSTRUCTION, INC			\$70.00	\$1,400.00
		Leaders Contracting Inc.			\$69.00	\$1,380.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$88.00	\$1,760.00
Engineer's Estimate		20	HOUR	\$70.00	\$1,400.00	
X3000	62302-1000	SPECIAL LABOR, HIRED TECHNICAL SERVICES				
		CUTTING EDGE CONCRETE SERVICES, INC			\$125.00	\$1,250.00
		Hooker Creek, Inc			\$200.00	\$2,000.00
		Herback General Engineering, LLC			\$150.00	\$1,500.00
		LB CIVIL CONSTRUCTION, INC			\$180.00	\$1,800.00
		Leaders Contracting Inc.			\$225.00	\$2,250.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$240.00	\$2,400.00
Engineer's Estimate		10	HOUR	\$120.00	\$1,200.00	

Tabulation of Bids

Report Date: 05/07/15

31 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)
Project Name: Convict Lake Road

Schedule: X
Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount	
X3100	62302-1100	SPECIAL LABOR, HIRED SURVEY SERVICES					
		CUTTING EDGE CONCRETE SERVICES, INC				\$175.00	\$1,750.00
		Hooker Creek, Inc				\$160.00	\$1,600.00
		Herback General Engineering, LLC				\$150.00	\$1,500.00
		LB CIVIL CONSTRUCTION, INC				\$200.00	\$2,000.00
		Leaders Contracting Inc.				\$210.00	\$2,100.00
		SPANISH SPRINGS CONSTRUCTION, INC.				\$240.00	\$2,400.00
		Engineer's Estimate		10	HOUR	\$150.00	\$1,500.00
X3200	62511-2000	SEEDING, HYDRAULIC METHOD					
		CUTTING EDGE CONCRETE SERVICES, INC				\$2.25	\$1,845.00
		Hooker Creek, Inc				\$1.35	\$1,107.00
		Herback General Engineering, LLC				\$1.10	\$902.00
		LB CIVIL CONSTRUCTION, INC				\$3.00	\$2,460.00
		Leaders Contracting Inc.				\$1.40	\$1,148.00
		SPANISH SPRINGS CONSTRUCTION, INC.				\$2.75	\$2,255.00
		Engineer's Estimate		820	SQYD	\$3.00	\$2,460.00
X3300	62516-2000	MULCHING, HYDRAULIC METHOD					
		CUTTING EDGE CONCRETE SERVICES, INC				\$2.25	\$1,845.00
		Hooker Creek, Inc				\$2.00	\$1,640.00
		Herback General Engineering, LLC				\$1.10	\$902.00
		LB CIVIL CONSTRUCTION, INC				\$1.00	\$820.00
		Leaders Contracting Inc.				\$2.15	\$1,763.00
		SPANISH SPRINGS CONSTRUCTION, INC.				\$4.25	\$3,485.00
		Engineer's Estimate		820	SQYD	\$1.00	\$820.00
X3400	63316-1000	REMOVE AND RESET SIGN					
		CUTTING EDGE CONCRETE SERVICES, INC				\$300.00	\$300.00
		Hooker Creek, Inc				\$360.00	\$360.00
		Herback General Engineering, LLC				\$545.00	\$545.00
		LB CIVIL CONSTRUCTION, INC				\$300.00	\$300.00
		Leaders Contracting Inc.				\$165.00	\$165.00
		SPANISH SPRINGS CONSTRUCTION, INC.				\$600.00	\$600.00
		Engineer's Estimate		1	EACH	\$250.00	\$250.00
X3500	63501-0000	TEMPORARY TRAFFIC CONTROL					
		CUTTING EDGE CONCRETE SERVICES, INC				Lump Sum	\$7,500.00
		Hooker Creek, Inc				Lump Sum	\$4,200.00
		Herback General Engineering, LLC				Lump Sum	\$3,925.00
		LB CIVIL CONSTRUCTION, INC				Lump Sum	\$1,000.00
		Leaders Contracting Inc.				Lump Sum	\$4,000.00
		SPANISH SPRINGS CONSTRUCTION, INC.				Lump Sum	\$20,000.00
		Engineer's Estimate		ALL	LPSM	Lump Sum	\$5,000.00

Tabulation of Bids

Report Date: 05/07/15

32 out of 32

Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FLAP CR4S07(1)

Schedule: X

Project Name: Convict Lake Road

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
X3600	64604-1000	FIXTURE, HANDRAIL				
		CUTTING EDGE CONCRETE SERVICES, INC			\$110.00	\$6,050.00
		Hooker Creek, Inc			\$300.00	\$16,500.00
		Herback General Engineering, LLC			\$207.00	\$11,385.00
		LB CIVIL CONSTRUCTION, INC			\$300.00	\$16,500.00
		Leaders Contracting Inc.			\$340.00	\$18,700.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$450.00	\$24,750.00
		Engineer's Estimate	55	LNFT	\$125.00	\$6,875.00
X3700	64620-0300	REMOVE AND RESET BENCH				
		CUTTING EDGE CONCRETE SERVICES, INC			\$500.00	\$2,500.00
		Hooker Creek, Inc			\$490.00	\$2,450.00
		Herback General Engineering, LLC			\$700.00	\$3,500.00
		LB CIVIL CONSTRUCTION, INC			\$700.00	\$3,500.00
		Leaders Contracting Inc.			\$525.00	\$2,625.00
		SPANISH SPRINGS CONSTRUCTION, INC.			\$540.00	\$2,700.00
		Engineer's Estimate	5	EACH	\$300.00	\$1,500.00
Total Schedule - All Items						
		CUTTING EDGE CONCRETE SERVICES, INC				\$251,085.00
		Hooker Creek, Inc				\$333,405.00
		Herback General Engineering, LLC				\$356,194.50
		LB CIVIL CONSTRUCTION, INC				\$365,590.00
		Leaders Contracting Inc.				\$387,534.50
		SPANISH SPRINGS CONSTRUCTION, INC.				\$549,000.00
		Engineer's Estimate				\$240,000.00